DWSRF PROJECT PRIORITY LIST SURVEY
Proposed water system improvement needs, excluding operation, maintenance, and growth development.
NAME OF COMMUNITY OR SYSTEM:_____________________________________________________
COUNTY OR COUNTIES:_________________________________________________________________
POPULATION OF SERVICE AREA:________________________________________________________
MEDIAN HOUSEHOLD INCOME FOR SERVICE AREA: $____________________________________
CURRENT AVERAGE MONTHLY RESIDENTIAL WATER RATE:____________________________
CURRENT AVERAGE MONTHLY RESIDENTIAL SEWER RATE:____________________________
CURRENT AVERAGE MONTHLY RESIDENTIAL SOLID WASTE RATE:_____________________
Name & Title of Contact Person: ____________________________________________________________
Address: ______________________________________________________
______________________________________________________
Telephone: (406)-____________________ Fax: (
)_____________________
==============================================================================
Please provide the following information:
1. A brief description of the project. As a guideline, do not exceed approximately 200 words.
2. Provide an estimated project budget, including potential funding sources. Include engineering, legal,
and administrative costs in addition to construction related costs. Please provide a break out of these
costs. Include other funding sources.
3. What is the reason for the project? What compliance issue is being addressed? For drinking water
projects, are there supply, treatment, distribution, or storage problems? Again, limit your response
to approximately 200 words.
4. Provide the following information as an indication of your readiness to proceed:
a) Project Schedule – Include REASONABLE milestone dates for: PER completion
(allow sufficient time for SRF review of draft and final document and EA process),
COMPLETE draft plan and spec submittal to the SRF program, bid advertisement
(allow sufficient time for SRF review of draft and final plans and specs), bid
opening, construction start and finish. DEQ may adjust these schedules to make
them more realistic, if necessary.
b) Has a planning document or preliminary engineering report been prepared?
Submitted? Approved?

c) Has an engineer been hired?
d) Has a design contract been executed? What date did design begin?
e) Have plans and specifications been prepared and submitted to the SRF program?
f) Has a bond resolution been adopted?
g) Are rates and charges in place to allow for additional debt service? If so, submit
user rate ordinance for final rates including debt service, O&M and coverage (if
required).
h) Are there any outstanding legal issues that could potentially delay construction
start? Please explain in detail.
i) If land purchase, lease, right-of-way or other land acquisition is required prior to
design and construction, what is the status of these processes and what issues
remain to be addressed?
5. Has a county water and/or sewer district been formed? Do you anticipate the formation of an RSID?
Do you anticipate the issuance of Revenue or General Obligation Bonds? What type of loan security
are you planning? Please limit your response to approximately 200 words.
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