Plan Review Fee Record

Date Plans Received

‘ Account Number

EQ Number

Invoice Number ‘ Receipt Number ‘ Check Number Total Received
PWSID ‘ Public Water Supply Name Total fee Determined
County ‘ Nearest City DEQ Review Engineer Total Fee Due
Project Name:
Design Engineer Name / Firm / Address Owner Name / Address
Name Name
Address Address
City City
Schedule | - DEQ 1 Schedule Il - DEQ 2
Policies Chapter 10 Engineering Reports and Facility Plans
Ultra Violet Disinfection $700 Engineering Reports (minor) $280
Point-of-Use / Point-of-Entry Treatment $700 Comprehensive Facility Plan (major) $1,400
Section 1.0 Engineering Report $280 | Chapter 30 Design of Sewers
Section 3.1 Surface Water Number of Lots X $70 $0.00
quality and quantity $700 Non-standard Specifications $420
structures $700 Collection System (lineal feet) X $0.25 $0.00
Section 3.2 Groundwater $840 Slipping (lineal feet) X $0.15 $0.00
Section 4.1 Microscreening $280 | Chapter 40
Section 4.2 Clarification Force Mains (lineal feet) X $0.25 $0.00
Standard clarification $700 Pumping Station 1000 gpm or less $700
solid contact units $1,400 Pumping Station  greater than 1000 gpm $1,400
Section 4.3 Filtration Chapter 60 Screening Grit Removal
rapid rate $1,750 Screening Devices & Comminutors $420
pressure filtration $1,400 Grit Removal $420
diatomaceous earth $1,400 Flow Equalization $700
slow sand $1,400 | Chapter 70 Settling $1,120
direct filtration $1,400 | Chapter 80 Sludge Handling $2,240
biologically active filtration $1,400 | Chapter 90 Biological Treatment
membrane filtration $1,400 Nonaerated Treatment Ponds $1,120
micro and ultra filtration $1,400 Aerated Treatment Ponds $1,960
bag and cartridge filtration $420 | Chapter 100  Disinfection $900
Section 4.4 Disinfection $700 | Chapter 120 Irrigation & Rapid Infiltration Systems $980
Section 4.5 Softening $700 | Appendix A Septage (per design) $980
Section 4.6 lon Exchange $700 | Appendix C Alternative (non-standard) Sewer System (per design) $980
Section 4.7 Aeration Schedule Ill - DEQ 3
natural draft $280 | Section 3.2 Ground Water $840
forced draft $280 | Chapter 6 Pump Facilities $420
spray / pressure $280 | Chapter 7 Finished Storage / Hydropneumatic Tanks $420
packed tower $700 | Chapter 8 Distribution Systems $420
Section 4.8 Iron and Manganese $700 Schedule IV - DEQ 4
Section 4.9 Fluoridation $700 | Chapter 4 Pressure Dosing $280
Section 4.10  Stabilization $420 | Chapter 5 Septic Tanks $280
Section4.11  Taste and Odor Control $560 | Chapter 6 Soil Absorption Systems $280
Section 4.12  Adsorptive Media $700 | Chapter 6 Subchapter 6.8 ETA and ET Systems $700
Chapter 5 Chemical Application $980 | Chapter 7 Subchapter 7.1, 7.2 & 7.3 Filters $280
Chapter 6 Pumping Facilities $980 | Chapter 7 Subchapter 7.4 Aerobic Treatment $700
Section 7.1 Plant Storage $980 | Chapter 7 Subchapter 7.5 Chemical Nutrient-Reduction Systems $700
Section 7.2 Hydropneumatic Tanks $420 | Chapter 7 Subchapter 7.6 Alternative Advanced Treatment Systems $700
Section 7.3 Distribution Storage Chapter 8 Holding Tanks, Pit Privy, Seepage Pits, Waste Segregation, Experimental $280
Number of lots X $70 $0.00 Systems
Non-standard Specifications $420 | Appendix D $280
Transmission Distribution (lineal feet) X 0.25 $0.00 | Non-Degradation Review $420
Rural Distribution (lineal feet) X 0.03 $0.00 Schedule V
Sliplining Existing Mains (lineal feet) X 0.25 $0.00 | Spring Box and Collection Lateral $350
Chapter 9 Waste Disposal $700 Schedule VI
Appendix A Cisterns $420
New Systems $280 Other Fees
Modifications $140 | Plans & Specifications Not Covered ---- hours X $105 $0
Deviations Re-review ---- hours X $105 $0
Number of Deviations X $200 $0
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